

www.forcedair.com
info@forcedair.com

550 Pharr Road, Ste 203, Atlanta GA 30305 USA

Ph. 404-816-4700
Fax 404-816-0770

COMMERCIAL FORCED AIR - INTERNATIONAL **BASE PROPOSAL - ORDER ACKNOWLEDGMENT** **TERMS & CONDITIONS**



Purchaser: **Del Monte Fresh Produce (HK) LTD.**
 Address: 934-937 New World Office Bldg. East Wing
 24 Salisbury Road, Tsimshatsui, Kowloon HK

Date: **15-May-02**
 Quote # **22115** Revision **Rev 3**
 Purchase **X** Lease

Plan/Elevation **Two Tier PRS**

No. of Pallets: Deep 5 Wide 2 High 2
 No. of Cases Per Layer 6 High 9 54 cases
 Configuration **CFA-PRS-522-C**
 LENGTH: 25'-0" 6500 mm
 WIDTH: 12'-4" 3750 mm
 HEIGHT: 20'-0" 6000 mm
 # of 2-Tier 20P rooms **4**
 Contract Date **TBD**

Contact Name: **Francis Cheung**Total capacity as per cases **4320**Phone: **852-2209-0728**Fax: **852-2723-7011**E-mail: **Fcheung@hk.freshdelmonte.com**

Terms: 25% Down payment with Order Confirmation & Balance Confirmed L/C

CODE	STANDARD CFA-PRS ITEMIZED MATERIALS	QTY	PRICE	TOTAL
IP-L	4" Thick Urethane Insulated panel ceilings, facades and Partition Walls 26 g stucco embossed galv. Steel, WF	4	included	included
ESS	Support Steel for the new panels & evaporators	4	included	included
IVLD-BGD	3200x4800mm BG Deur Insulated panel doors	4	included	included
RH20-EO-13	Refrig. AHU equipment for DX (direct expansion) application	4	included	included
RCSM	HP side, 1-1 Air Cooled Condensing Unit	4	included	included
IRL	Interior Room Lighting	4	included	included
SSSR-F-522	SS storage racks, BW and GR for 522	4	included	included
SRG-522	Controlled humidity & Ethylene gassing	4	included	included
CFA-PRS-ME	Pressurization Control Panels & switches	4	included	included
CFA-PRS-BE	Pressurization fans	4	included	included
CFA-PRS-AL	Pressurization accessories with louvers	4	included	included
CFA-PRS-EXH	Automated ventilation for fresh air	4	included	included
CFA-CC-WIN	CFA Computer Controls for Ripening & HVR	4	included	included
CC-5	Concrete Curbs formed with 4x5x1/4" Galv. Angle	4	included	included
				included

CODE	ITEMIZED DESCRIPTION OF INSTALLATION LABOR	QTY	PRICE	TOTAL
LBR-IP-L	4" Thick Urethane Insulated	4	included	included
LBR-ESS	Support Steel for the new panels & evaporators	4	included	included
LBR-IVLD-BGD	3200x4800mm BG Deur Insulated panel doors	4	included	included
L-RH20-EO-13	Refrig. AHU equipment for DX (direct expansion) application	4	included	included
L-RCSM	HP side, 1-1 Air Cooled Condensing Unit	4	included	included
LBR-IRL	Interior Room Lighting	4	included	included
L-SSSR-F-522	SS storage racks, BW and GR for 522	4	included	included
L-SRG-522	Controlled humidity & Ethylene gassing	4	included	included
LBR-PRS-ME	Pressurization Control Panels & switches	4	included	included
LBR-PRS-BE	Pressurization fans	4	included	included
LBR-PRS-AL	Pressurization accessories with louvers	4	included	included
LBR-PRS-EXH	Automated ventilation for fresh air	4	included	included
LBR-CC-WIN	CFA Computer Controls for Ripening & HVR	4	included	included
LBR-CC-5	Concrete Curbs formed with 4x5x1/4" Galv. Angle	4	included	included
				included

Customer Initials _____

Date: _____

www.forcedair.com
info@forcedair.com

550 Pharr Road, Ste 203, Atlanta GA 30305 USA

Ph. 404-816-4700
Fax 404-816-0770



COMMERCIAL FORCED AIR - INTERNATIONAL **BASE PROPOSAL - ORDER ACKNOWLEDGMENT** **TERMS & CONDITIONS**



Purchaser: **Del Monte Fresh Produce (HK) LTD.**
Address: **934-937 New World Office Bldg. East Wing**
24 Salisbury Road, Tsimshatsui, Kowloon HK

Date: **15-May-02**
Quote # **22115** Revision **Rev 3**
Purchase **X** Lease

Plan/Elevation **Two Tier PRS**

No. of Pallets: Deep **10** Wide **2** High **2**
No. of Cases Per Layer **6** High **9** 54 cases **40**
Configuration **CFA-PRS-1022-C** **2160**
LENGTH: **45'-0"** 13550 mm Contract Date **TBD**
WIDTH: **12'-4"** 3750 mm
HEIGHT: **20'-0"** 6000 mm
Contact Name: **Francis Cheung**
of 2-Tier 40P rooms **4**
Total capacity as per cases **8640**

Phone: **852-2209-0728**
Fax: **852-2723-7011**
E-mail: **Fcheung@hk.freshdelmonte.com**

Terms: 25% Down payment with Order Confirmation & Balance Confirmed L/C

CODE	STANDARD CFA-PRS ITEMIZED MATERIALS	QTY	PRICE	TOTAL
IP-L	4" Thick Urethane Insulated panel ceilings, facades and Partition Walls 26 g stucco embossed galv. Steel, WF		\$	\$
ESS	Support Steel for the new panels & evaporators	4	included	included
IVLD-BGD	3200x4800mm BG Deur Insulated panel doors	4	included	included
RH20-EO-13	Refrig. AHU equipment for DX (direct expansion) application	4	included	included
RCSM	HP side, 1-1 Air Cooled Condensing Unit	4	included	included
IRL	Interior Room Lighting	4	included	included
SSSR-F-522	SS storage racks, BW and GR for 1022	4	included	included
SRG-522	Controlled humidity & Ethylene gassing	4	included	included
CFA-PRS-ME	Pressurization Control Panels & switches	4	included	included
CFA-PRS-BE	Pressurization fans	4	included	included
CFA-PRS-AL	Pressurization accessories with louvers	4	included	included
CFA-PRS-EXH	Automated ventilation for fresh air	4	included	included
CFA-CC-WIN	CFA Computer Controls for Ripening & HVR	4	included	included
CC-5	Concrete Curbs formed with 4x5x1/4" Galv. Angle	4	included	included
		4	included	included

CODE	ITEMIZED DESCRIPTION OF INSTALLATION LABOR	QTY	PRICE	TOTAL
LBR-IP-L	4" Thick Urethane Insulated Partition Walls 26 g stucco embossed galv. Steel,		\$	\$
LBR-ESS	Support Steel for the new panels & evaporators	4	included	included
LBR-IVLD-BGD	3200x4800mm BG Deur Insulated panel doors	4	included	included
L-RH20-EO-13	Refrig. AHU equipment for DX (direct expansion) application	4	included	included
LBR-RCSM	HP side, 1-1 Air Cooled Condensing Unit	4	included	included
LBR-IRL	Interior Room Lighting	4	included	included
L-SSSR-F-522	SS storage racks, BW and GR for 1022	4	included	included
L-SRG-522	Controlled humidity & Ethylene gassing	4	included	included
LBR-PRS-ME	Pressurization Control Panels & switches	4	included	included
LBR-PRS-BE	Pressurization fans	4	included	included
LBR-PRS-AL	Pressurization accessories with louvers	4	included	included
LBR-PRS-EXH	Automated ventilation for fresh air	4	included	included
LBR-CC-WIN	CFA Computer Controls for Ripening & HVR	4	included	included
LBR-CC-5	Concrete Curbs formed with 4x5x1/4" Galv. Angle	4	included	included
		4	included	included

Customer Initials

Date:

www.forcedair.com
info@forcedair.com

550 Pharr Road, Ste 203, Atlanta GA 30305 USA

Ph. 404-816-4700
Fax 404-816-0770

Purchaser **Del Monte Fresh Produce (HK) LTD,**

Address: 24 Salisbury Road, Tsimshatsui, Kowloon HK

Date **15-May-02**

Quote # **22115**

Revision

Rev 3

PROJECT GRAND TOTAL WITH STANDARD OPTIONS AND APPLICABLE TAXES			
CFA-PRS-MTL	Sub-Total for Materials		included
CFA-PRS-LBR	Sub Total for Labor		included
CFA-PRS-FRT	Sub-Total for Freight		included
CFA-PM-ED	Sub-Total for Project Management		included
CFA-SLSTAX	Customs Duties, Use or Sales Taxes		included
CFA-PLN-INS	Plan Inspection fees and Permit Charges		Not INCLD
			Not INCLD
	Complete project Cost for 20 pallet sized rooms	Sub-Total	\$ 262,280.00
	Discount for 20 pallet sized rooms		\$ (25,720.00)
	Sub Total for 20 pallet sized rooms		\$ 236,560.00
	Complete project Cost for 40 pallet sized rooms		
	Discount for 40 pallet sized rooms	Sub-Total	\$ 327,140.00
	Sub Total for 40 pallet sized rooms		\$ (28,980.00)
			\$ 298,160.00
	Total Project Cost for 20 & 40 pallet sized rooms		\$ 589,420.00
Rec'd By		Dated: 15-May-02	Total Discount \$ (54,700.00)
Date Rec'd		Final Sales Price	\$ 534,720.00

NS = Non-standard option (any item not offered as a regular option)

Purchaser acknowledges and accepts that a check for non-standard options must be paid for upon signing of this document. Monies paid towards non-standard options shall be applied towards the purchase price. Should Purchaser cancel the PO for any reason, the down payment is non-refundable.

Terms of Sale: **25% Down payment with Order Confirmation & Balance Confirmed L/C**

Purchaser _____ Date _____
CFA, Inc. _____ Date _____

Purchaser acknowledges and accepts that the standard features and options offered are specific to this original quote and may not be the same in other CFA installations.

Purchaser acknowledges and accepts that no changes to the above options, impacting construction, can be made unless a Change Order Amendment has been made by CFA and confirmed by Purchaser by a signature and payment.

Customer Initials _____ Date: _____

CFA retains the right to use media like photos, videos and promotional materials upon completion of the project. Purchaser acknowledges that CFA has the authorization to bring in future clients to review CFA built facilities with an advance notice.

Purchaser _____ Date _____
Purchase Order _____ Date _____
Salesperson _____ Date _____
Field Manager _____ Date _____
Approved by _____ Date _____